
H. R. GREEN, INC.

5525 MERLE HAY RD., STE. 200

JOHNSTON, IOWA 50131

PH: 515-278-2913

FAX: 515-278-1846

Bid Date: 10/11/2017, 2 PM

West Des Moines Project No. 0510-035-2017

HR Green Project No. 170347

Unit Quantity Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total

1.1 TRAFFIC CONTROL LS 1 35,000.00$       $            35,000.00 56,000.00$      $             56,000.00 35,000.00$      $            35,000.00 9,350.00$          $              9,350.00 120,000.00$    $          120,000.00 

2.1 CLEARING AND GRUBBING LS 1 3,000.00                           3,000.00 1,000.00                           1,000.00 1,010.00                          1,010.00 1,050.00                            1,050.00 1,000.00                          1,000.00 

2.2 TOPSOIL ON SITE, STRIP, SALVAGE + SPREAD CY 5000 16.00                              80,000.00 5.00                                25,000.00 6.30                               31,500.00 5.20                                 26,000.00 5.00                               25,000.00 

2.3

EXCAVATION, CLASS 10, ROADWAY AND 

BORROW CY 12800 16.00               
             204,800.00 

5.75                
                73,600.00 

5.80                
               74,240.00 

5.95                  
               76,160.00 

6.00                
               76,800.00 

2.4 SUBGRADE PREPARATION, 8" SY 19245 2.50                                48,112.50 2.00                                38,490.00 2.75                               52,923.75 2.05                                 39,452.25 2.00                               38,490.00 

2.5 SUBGRADE PREPARATION, 12" SY 650 3.50                                  2,275.00 3.00                                  1,950.00 3.00                                 1,950.00 3.10                                   2,015.00 3.00                                 1,950.00 

2.6 SUBBASE, GRANULAR, 4" SY 19245 8.00                              153,960.00 8.00                              153,960.00 6.50                             125,092.50 8.30                               159,733.50 10.00                           192,450.00 

2.7 SUBBASE, GRANULAR TON 30 40.00                                1,200.00 50.00                                1,500.00 21.50                                  645.00 52.00                                 1,560.00 50.00                               1,500.00 

2.8

GRANULAR SURFACING ON ROAD, CLASS A 

CRUSHED STONE TON 60 35.00               
                 2,100.00 

35.00              
                  2,100.00 

30.30              
                 1,818.00 

36.50                
                 2,190.00 

35.00              
                 2,100.00 

2.9 OVER EXCAVATION CY 17 30.00                                   510.00 45.00                                   765.00 11.10                                  188.70 46.50                                    790.50 45.00                                  765.00 

4.1 STORM SEWER, TRENCHED, RCP 3750D, 15" LF 24 120.00                              2,880.00 130.00                              3,120.00 131.25                             3,150.00 101.75                               2,442.00 130.00                             3,120.00 

4.2 STORM SEWER, TRENCHED, RCP, 24" LF 100 125.00                            12,500.00 145.50                            14,550.00 147.00                           14,700.00 102.75                             10,275.00 146.00                           14,600.00 

4.3

REMOVAL OF 24" STORM SEWER + REMOVE 

AND REINSTALL APRON LS 1 3,000.00          
                 3,000.00 

2,400.00         
                  2,400.00 

2,420.00         
                 2,420.00 

4,075.00           
                 4,075.00 

2,400.00         
                 2,400.00 

4.4

SUBDRAIN, TYPE 1 (LONGITUDINAL 

SUBDRAIN), PVC, 6" LF 3221 15.00               
               48,315.00 

13.00              
                41,873.00 

9.85                
               31,726.85 

16.00                
               51,536.00 

18.00              
               57,978.00 

4.5 SUBDRAIN CLEANOUT, TYPE A-1, PVC, 6" EA 5 750.00                              3,750.00 450.00                              2,250.00 303.00                             1,515.00 765.00                               3,825.00 450.00                             2,250.00 

4.6

SUBDRAIN OUTLETS AND CONNECTION, PVC, 

6" EA 26 800.00             
               20,800.00 

250.00            
                  6,500.00 

350.00            
                 9,100.00 

533.50              
               13,871.00 

400.00            
               10,400.00 

6.1 STORM SEWER INTAKE, SW-501 EA 2 3,500.00                           7,000.00 3,500.00                           7,000.00 3,535.00                          7,070.00 3,050.00                            6,100.00 5,000.00                        10,000.00 

6.2 STORM SEWER INTAKE, SW-503 EA 1 4,500.00                           4,500.00 4,950.00                           4,950.00 5,000.00                          5,000.00 5,400.00                            5,400.00 7,400.00                          7,400.00 

6.3 STORM SEWER INTAKE, SW-505 EA 1 5,500.00                           5,500.00 4,900.00                           4,900.00 4,950.00                          4,950.00 5,150.00                            5,150.00 7,400.00                          7,400.00 

6.4 ADJUSTMENT OF FIXTURES EA 5 1,000.00                           5,000.00 600.00                              3,000.00 606.00                             3,030.00 1,550.00                            7,750.00 1,400.00                          7,000.00 

6.5 INTAKE ADJUSTMENT, MINOR EA 9 1,500.00                         13,500.00 1,100.00                           9,900.00 1,110.00                          9,990.00 2,950.00                          26,550.00 3,000.00                        27,000.00 

6.6 INTAKE ADJUSTMENT, MAJOR EA 2 2,500.00                           5,000.00 1,500.00                           3,000.00 1,515.00                          3,030.00 3,050.00                            6,100.00 3,200.00                          6,400.00 

6.7 CONNECTION TO EXISTING STRUCTURE EA 4 1,500.00                           6,000.00 1,500.00                           6,000.00 1,515.00                          6,060.00 3,050.00                          12,200.00 1,500.00                          6,000.00 

6.8 REMOVAL OF INTAKE EA 1 3,000.00                           3,000.00 400.00                                 400.00 404.00                                404.00 865.00                                  865.00 400.00                                400.00 

7.1

PCC PAVEMENT, 10", C. SUD, CLASS 3 

DURABILITY, REINFORCED SY 16450 70.00               
          1,151,500.00 

58.25              
              958,212.50 

60.00              
             987,000.00 

58.50                
             962,325.00 

87.00              
          1,431,150.00 

7.2

PCC PAVEMENT, 7", C. SUD, CLASS 3 

DURABILITY, REINFORCED SY 930 60.00               
               55,800.00 

49.00              
                45,570.00 

48.50              
               45,105.00 

55.00                
               51,150.00 

75.00              
               69,750.00 

7.3 PCC PAVEMENT, 7", TEMPORARY SY 460 60.00                              27,600.00 45.00                              20,700.00 44.00                             20,240.00 54.00                               24,840.00 55.00                             25,300.00 

7.4 CONCRETE MEDIAN SY 826 60.00                              49,560.00 78.00                              64,428.00 71.50                             59,059.00 58.50                               48,321.00 57.00                             47,082.00 

7.5 RAISED MEDIAN MAINTENANCE BAND SF 2834 6.00                                17,004.00 11.00                              31,174.00 10.80                             30,607.20 11.50                               32,591.00 9.00                               25,506.00 

7.6

RAISED MEDIAN COLORED AND STAMPED 

CONCRETE SF 1777 15.00               
               26,655.00 

15.50              
                27,543.50 

13.80              
               24,522.60 

19.50                
               34,651.50 

15.00              
               26,655.00 

7.8

REMOVAL OF SHARED USE PATH AND 

SIDEWALK SY 235 15.00               
                 3,525.00 

9.00                
                  2,115.00 

9.75                
                 2,291.25 

9.35                  
                 2,197.25 

12.00              
                 2,820.00 

7.9 REMOVAL OF PAVED DRIVEWAY SY 519 15.00                                7,785.00 7.50                                  3,892.50 9.75                                 5,060.25 7.75                                   4,022.25 12.00                               6,228.00 

7.1 SHARED USE PATH, PCC, 6", REINFORCED SY 141 55.00                                7,755.00 36.00                                5,076.00 51.75                               7,296.75 58.00                                 8,178.00 68.00                               9,588.00 

7.11 SIDEWALK, PCC, 4" SY 1132 45.00                              50,940.00 33.50                              37,922.00 46.65                             52,807.80 38.50                               43,582.00 54.00                             61,128.00 

DIVISION 1 - GENERAL PROVISIONS AND COVENANTS

DIVISION 2 - EARTHWORK

DIVISION 4 -SEWERS AND DRAINS

DIVISION 6- STRUCTURES FOR SANITARY AND STORM SEWERS

DIVISION 7 - STREETS AND RELATED WORK

Engineer's Esimate

South Jordan Creek Parkway To 

Hawkeye Paving Corp.

P.O. Box 849

Bettendorf, IA  52722

3809 109th Street, Suite D

Urbandale, IA 50322

West Des Moines, Iowa

Mills Civic Parkway Improvements

BID TABULATION

South 81st Street

Absolute Group

P.O. Box 148

Slater, IA  50244

Concrete Technologies, Inc.Alliance Construction Group

3000 SE Grimes Blvd, Ste 800

Grimes, IA 50111
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Bid Date: 10/11/2017, 2 PM

West Des Moines Project No. 0510-035-2017

HR Green Project No. 170347

Unit Quantity Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total

Engineer's Esimate

Hawkeye Paving Corp.

P.O. Box 849

Bettendorf, IA  52722

3809 109th Street, Suite D

Urbandale, IA 50322

Absolute Group

P.O. Box 148

Slater, IA  50244

Concrete Technologies, Inc.Alliance Construction Group

3000 SE Grimes Blvd, Ste 800

Grimes, IA 50111

7.12 DETECTABLE WARNINGS SF 112 45.00                                5,040.00 40.00                                4,480.00 35.50                               3,976.00 52.00                                 5,824.00 35.00                               3,920.00 

7.13 FULL DEPTH PATCHES SY 150 150.00                            22,500.00 115.00                            17,250.00 160.00                           24,000.00 123.50                             18,525.00 120.00                           18,000.00 

7.14 REMOVAL OF PAVEMENT SY 1017 15.00                              15,255.00 10.00                              10,170.00 9.75                                 9,915.75 10.50                               10,678.50 15.00                             15,255.00 

7.15 REMOVAL OF CURB AND GUTTER LF 943 35.00                              33,005.00 10.00                                9,430.00 7.80                                 7,355.40 10.50                                 9,901.50 17.00                             16,031.00 

8.1 TRAFFIC SIGNAL MODIFICATIONS LS 1 225,000.00                   225,000.00 149,000.00                   149,000.00 219,000.00                  219,000.00 224,850.00                    224,850.00 220,000.00                  220,000.00 

9.1 MULCHING, WOOD CELLULOSE FIBER ACRE 9 2,000.00                         18,000.00 1,725.00                         15,525.00 1,730.00                        15,570.00 1,475.00                          13,275.00 1,800.00                        16,200.00 

9.2 SEEDING AND FERTILIZING, URBAN ACRE 4 1,500.00                           6,000.00 1,100.00                           4,400.00 1,090.00                          4,360.00 965.50                               3,862.00 1,100.00                          4,400.00 

9.3

STABILIZING CROP - SEEDING AND 

FERTILIZING ACRE 5 1,000.00          
                 5,000.00 

250.00            
                  1,250.00 

202.00            
                 1,010.00 

305.00              
                 1,525.00 

200.00            
                 1,000.00 

9.4 ROADSIDE SPRAY WEED CONTROL ACRE 4 500.00                              2,000.00 400.00                              1,600.00 378.00                             1,512.00 102.00                                  408.00 400.00                             1,600.00 

9.5

PUBLIC SAFETY FACILITY DETENTION BASIN 

LANDSCAPING LS 1 5,000.00          
                 5,000.00 

19,500.00       
                19,500.00 

17,600.00       
               17,600.00 

7,150.00           
                 7,150.00 

15,000.00       
               15,000.00 

9.11 SWPPP LS 1 7,500.00                           7,500.00 4,500.00                           4,500.00 4,545.00                          4,545.00 3,050.00                            3,050.00 5,000.00                          5,000.00 

9.12 WATTLES LF 3000 3.50                                10,500.00 1.75                                  5,250.00 1.60                                 4,800.00 2.55                                   7,650.00 2.00                                 6,000.00 

9.13 WATTLES, REMOVAL LF 3000 0.50                                  1,500.00 0.50                                  1,500.00 0.40                                 1,200.00 0.45                                   1,350.00 0.10                                    300.00 

9.14 SILT FENCE LF 1000 2.00                                  2,000.00 1.75                                  1,750.00 1.60                                 1,600.00 1.40                                   1,400.00 2.00                                 2,000.00 

9.15

MAINTENANCE OF SILT FENCE OR SILT 

FENCE FOR DITCH CHECK LF 1000 0.50                 
                    500.00 

0.25                
                     250.00 

0.10                
                    100.00 

0.06                  
                      60.00 

0.10                
                    100.00 

9.16

REMOVAL OF SILT FENCE OR SILT FENCE 

FOR DITCH CHECKS LF 1000 0.25                 
                    250.00 

0.50                
                     500.00 

0.40                
                    400.00 

0.06                  
                      60.00 

0.10                
                    100.00 

9.17

INLET PROTECTION DEVICE, INSERTS, 

INSTALLATION EA 13 150.00             
                 1,950.00 

125.00            
                  1,625.00 

121.00            
                 1,573.00 

130.00              
                 1,690.00 

120.00            
                 1,560.00 

9.18 INLET PROTECTION DEVICE, MAINTENANCE EA 13 50.00                                   650.00 40.00                                   520.00 40.50                                  526.50 25.50                                    331.50 50.00                                  650.00 

9.19 REMOVE AND RELOCATE LIGHT FIXTURE EA 1 3,500.00                           3,500.00 1,500.00                           1,500.00 1,515.00                          1,515.00 1,550.00                            1,550.00 1,500.00                          1,500.00 

11.1 CONSTRUCTION SURVEY LS 1 25,000.00                       25,000.00 14,500.00                       14,500.00 12,950.00                      12,950.00 13,350.00                        13,350.00 15,000.00                      15,000.00 

11.2 CONCRETE WASHOUT LS 1 10,000.00                       10,000.00 8,000.00                           8,000.00 7,725.00                          7,725.00 7,950.00                            7,950.00 7,500.00                          7,500.00 

11.3 PAINTED PAVEMENT MARKING, DURABLE STA 98 50.00                                4,900.00 140.00                            13,720.00 126.00                           12,348.00 129.50                             12,691.00 125.00                           12,250.00 

11.4 PAINTED SYMBOLS AND LEGENDS, DURABLE EA 47 120.00                              5,640.00 150.00                              7,050.00 141.00                             6,627.00 145.00                               6,815.00 140.00                             6,580.00 

11.5

PAVEMENT MARKINGS REMOVED, 

WATERBLASTED STA 116 50.00               
                 5,800.00 

40.00              
                  4,640.00 

40.50              
                 4,698.00 

41.50                
                 4,814.00 

40.00              
                 4,640.00 

11.6

SYMBOLS AND LEGENDS REMOVED, 

WATERBLASTED EA 20 100.00             
                 2,000.00 

100.00            
                  2,000.00 

100.00            
                 2,000.00 

103.50              
                 2,070.00 

100.00            
                 2,000.00 

TOTAL BASE BID 1-1 THROUGH 11.6  $    2,488,316.50 1,960,751.50$     2,027,410.30$    2,047,128.75$    2,704,196.00$    

ADD ALTERNATE - MEDIAN LANDSCAPING IMPROVEMENTS

7.7

RAISED MEDIAN LIMESTONE FEATURE 

BLOCKS LF 532 50.00               
               26,600.00 

215.00            
              114,380.00 

150.00            
               79,800.00 

155.00              
               82,460.00 

90.00              
               47,880.00 

9.6 SODDING SQ 145 50.00                                7,250.00 60.00                                8,700.00 60.50                               8,772.50 62.00                                 8,990.00 60.00                               8,700.00 

9.7 PLANTS, BY COUNT EA 6 425.00                              2,550.00 500.00                              3,000.00 505.00                             3,030.00 450.00                               2,700.00 500.00                             3,000.00 

9.8 PLANTS, BY SUM LS 1 6,000.00                           6,000.00 12,300.00                       12,300.00 12,400.00                      12,400.00 4,600.00                            4,600.00 10,000.00                      10,000.00 

9.9 PLANT BED PREPARATION SF 1230 3.00                                  3,690.00 4.00                                  4,920.00 3.60                                 4,428.00 3.60                                   4,428.00 4.00                                 4,920.00 

9.1 SIGN PANEL FOOTINGS EA 5 650.00                              3,250.00 700.00                              3,500.00 508.00                             2,540.00 1,100.00                            5,500.00 1,500.00                          7,500.00 

11.7 IRRIGATION SYSTEM LS 1 25,000.00                       25,000.00 16,000.00                       16,000.00 14,500.00                      14,500.00 17,500.00                        17,500.00 23,000.00                      23,000.00 

ADD ALTERNATE TOTAL  $        74,340.00  $       162,800.00  $       125,470.50  $       126,178.00  $       105,000.00 

TOTAL BASE PLUS ALTERNATE  $    2,562,656.50  $    2,123,551.50 2,152,880.80$     $    2,173,306.75  $    2,809,196.00 

DIVISION 8 - TRAFFIC CONTROL

DIVISION 9 - SITE WORK AND LANDSCAPING

DIVISION 11 - MISCELLANEOUS

David J. Moermond, P.E., License Number 12261                                 Date

October 11, 2017

I hereby certify that this is a true and correct tabulation of bids received October 11, 2017 for Mills Civic 

Parkway Improvements South Jordan Creek Parkway To South 81st Street, West Des Moines, Iowa. Project No. 

0510-035-2017. 
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